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Type of Commodity: IT Merger Plan Town Manager Date of Opening: January 24, 2007 Time: 11:00 a.m.

Development of Merger Plan: - - - - R R

Approximate Hours to Complete | 125.00 15,625.00( 203.00 21,490.00 - 112.00 39,854.00| 132.00 24,948.00

Assessment of Current
Conditions:

Approximate Hours to Complete [ 150.00 18,750.00( 223.00 25,300.00 - 169.00 26,412.00| 178.00 33,642.00

Financial Overview: - - - R R

Approximate Hours to Complete [ 100.00 12,500.00| 12.00 1,200.00 36.00 8,490.00| 98.00 18,522.00

Presentations to Council and
BOE:

Approximate Hours to Complete |  40.00 5,000.00| 28.00 3,325.00 - 18.00 4,245.00| 48.00 9,072.00

Total Cost Estimate: - - - R R

Approximate Hours to Complete [ 415.00 51,875.00 466.00 51,315.00 40.00 11,000.00( 450.00 72,801.00 335.00 79,001.00 456.00 86,184.00
Alternate Note: Footing
; ; | wipost | 86:001.00 Diff. $1.00 ;
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